

Union 2020 Street Repairs Public Bid Opening May 26th, 2020 at 5:30 pm Projects	CONTRACTOR 1 Bluegrass Contractor Bids	CONTRACTOR 2 Riegler Contractor Bids	CONTRACTOR 3 Humphrey Contractor Bids	CONTRACTOR 4 TMS Contractor Bids	CONTRACTOR 5 Michels Contractor Bids
PHASE A – RESURFACE or RECONST (Parts 1 thru 5)					
Phase A Part 1 (Full Recon) Sweet Harmony Lane	50,088.74	41,445.00	No BID	No BID	56,487.00
Phase A Part 2 (Resurface) Aspen Place (South)	48,951.92	46,954.45	No BID	No BID	48,953.30
Phase A Part 3 (Resurface) Sumpter Court	16,109.57	15,076.50	No BID	No BID	16,070.00
Phase A Part 4 (Base/Surface/Pot Holes) 16 Strs – About 263.5 SY	20,671.58	26,350.00	No BID	No BID	29,967.50
Phase A Part 5 (Joints & Cracks Seal) – 3 Streets About 985 LF	748.60	1390.00	No BID	No BID	1,970.00
TOTAL PUBLIC BID PHASE A PARTS 1, 2, 3, 4 & 5	136,570.41	131,215.95	No BID	No BID	153,447.80
PHASE B (CONCRETE CURB & GUTTER & SIDEWALK) – ABOUT 18 STREETS	29				
TOTAL PUBLIC BID PHASE B	32,275.99	34,120.00	24,676.00	31,815.00	39,891.00
PHASE C (EDGE/SIDE DRAINS)					
Phase C Part 1 (Braxton Drive) About 100 LF	8310.00	7,635.00	No BID	9,000.00	No BID

Phase C Part 2 (Mt Laurel Way) About 410 LF	27,730.00	29,405.00	No BID	25,900.00	No BID
Phase C Part 3 (Soaring Breezes) About 130 LF	12,540.00	10,340.00	No BID	11,980.00	No BID
Phase C Part 4 (Wilshire Court) About 270 LF	22,950.00	21,475.00	No BID	21,200.00	No BID
<u>TOTAL PUBLIC BID PHASE C – PARTS 1, 2, 3 & 4</u>	71,530.00	68,855.00	No BID	68,080.00	No BID
<u>TOTAL PUBLIC BIDS PHASES A, B & C</u>					
Surety/Performance Bond For City Attorney Review	Yes <u> x </u> No <u> </u>	Yes <u> X </u> No <u> </u>	Yes <u> X </u> No <u> </u>	Yes <u> x </u> No <u> </u>	Yes <u> X </u> No <u> </u>
Contractor Ins. For Review by the Roeding Group	Yes <u> x </u> No <u> </u>	Yes <u> </u> No <u> X </u>	Yes <u> X </u> No <u> </u>	Yes <u> x </u> No <u> </u>	Yes <u> </u> No <u> X </u>