

Union 2022 Street Repairs Public Bid Opening Tuesday, March 29th, 2022 at 3:30 pm Projects	CONTRACTOR 1 Contractor Bid Tabs Riegler	CONTRACTOR 2 Contractor Bid Tabs Michels	CONTRACTOR 3 Contractor Bid Tabs TMS	CONTRACTOR 4 Contractor Bid Tabs Eaton	CONTRACTOR 5 Contractor Bid Tabs
PHASE A – (Parts 1 thru 9)					
Part 1 (Resurface) Lassing Green/Mt Laurel Way	35,525.75	41,114.35		63,835.45	
Part 2 (Resurface) Lassing Green / Aspen Place N	18,892.00	21,826.60		40,191.80	
Part 3 (Resurface) Union Village/ Braxton Road	44,695.75	51,413.35		76,176.85	
Part 4 (Resurface) Union Village/ Richmond Road	27,889.25	32,927.65		52,213.70	
Part 5 (Resurface) Hempsteade/ Burleigh Lane	37,770.25	43,852.45		64,640.65	
Part 6 (Resurface) Hempsteade/ Burleigh Lane	40,695.25	44,598.45		70,397.60	
Part 7 (Resurface) Harmony Place/ Sweet Harmony Lane	24,106.50	29,306.70		43,941.60	
Part 8 (Ash/Base/Surface) Various – 12 Streets	12,690.00	14,565.30		68,700.00	
Part 9 (Crack/Joint Seal) Various – 18 Streets	20,000.00	20,000.00		20,000.00	
<u>TOTAL PUBLIC BID PHASE A Parts 1 thru 9</u>	262,264.75	299,604.85		500,097.65	

PHASE B (Parts 1 & 2)	Riegler	Michels	TMS	Eaton	
Part 1 (CCG) About 234 LF- 30 Streets			37,750.00		
Part 2 (Sidewalks/ADA Ramps) About 117 slabs/250 ADA Ramps			47,050.00 31,250.00		
<u>TOTAL PUBLIC BID PHASE B (Parts 1 & 2)</u>			116,050.00		
PHASE C (Parts 1 thru 4)					
Part 1 (Richmond Road) About 320 LF	23,100.00		24,550.00		
Part 2 (Richmond Road) About 290 LF	20,500.00		21,210.00		
Part 3 (Brandstede Court) About 265 LF	20,550.00		20,975.00		
Part 4 (Whittlesey Drive) About 215 LF	18,250.00		18,255.00		
<u>TOTAL PUBLIC BID PHASE C (PARTS 1 & 2)</u>	82,400.00		84,990.00		
PHASE D					
Restriping 20 Speed Humps and 2 Speed Tables	83,000.00				
<u>TOTAL PUBLIC BID PHASE D</u>	83,000.00				
<u>TOTAL PUBLIC BIDS PHASES A, B, C & D</u>	427,664.75	299,604.85	201,040.00	500,097.65	
Surety/Performance Bond for City Attorney Review	Yes ___x___ No _____	Yes ___x___ No _____	Yes ___x___ No _____	Yes ___x___ No _____	Yes _____ No _____
Contractor Ins. For Review by The Roeding Group	Yes _____ No ___x___	Yes ____ No ___x_	Yes ___x___ No _____	Yes ___x___ No _____	Yes _____ No ____