

Street Repair Program Re-bid results, 4/25/2023.

Union 2023 Street Repair Program Public Bid Opening April 25th, 2023 at 1:00 pm Projects	CONTRACTOR 1 <u>Eaton</u> Contractor Bids	CONTRACTOR 2 <u>Riegler</u> Contractor Bids	CONTRACTOR 3 <u>Nevra</u> Contractor Bids
PHASE A PARTS 1 thru 8			
Phase A Part 1 <u>Brandsteade Court</u>	61,100.50	40,182.50	37,966.50
Phase A Part 2 Whittlesey Drive West	63,383.75	41,717.50	39,422.50
Phase A Part 3 Whittlesey Drive East	54,598.00	35,812.50	33,828.50
Phase A Part 4 Lancashire Drive	50,402.50	32,992.50	31,156.50
Phase A Part 5 Abbington Drive	64,089.50	44,167.50	41,741.50
Phase A Part 6 Stoneybrook Drive	34,691.50	20,777.50	19,588.50
Phase A Part 7 (Base/Surface repairs) Various Streets	24,922.00	18,200.00	7,956.00
Phase A Part 8 (Crack Joint Sealing) 25 Streets	20,000.00	20,000.00	20,000.00
TOTAL PHASE A PARTS 1 THRU 9	373,187.75	253,850.00	231,660.00
TOTAL BID PHASES A			
Surety/Performance Bond <u>For</u> Review By City Attorney	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>
Contractor Ins. For Review by the <u>Roeding Group</u>	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>