## BID TABULATIONS FOR CITY OF UNION BRILLIANCE AVENUE EXTENSION

BID SUMMARY	LONKARD CONSTRUCTION COMPANY	RIEGLER BLACKTOP INC.	EATON ASPHALT PAVING CO. INC.	LAWRENCE CONSTRUCTION & LEASING, INC.	SUNESIS CONSTRUCTION CO.	NOTES
DEMOLITION SUBTOTAL	\$37,000.00	\$41,000.00	\$64,150.00	\$32,800.00		
EXCAVATION SUBTOTAL	\$50,072.50	\$44 828 50	\$100 301 00			
EROSION CONTROL & RESTORATION SUBTOTAL	930		\$100,521.00	\$5,300,000		r,
WATER MAIN SUBTOTAL	\$20,304.00	\$30,991.50	\$24,814.50	\$26,171.50	\$28,029.00	
STORM SEWER SUBTOTAL	\$146,062.50	\$160,924.00	\$148,720.00	\$208,160.00	\$187,992.00	
	\$107,105.00	\$112,845.00	\$102,960.00	\$97,840.00	\$175.461.00	
PAVEMENT SUBTOTAL					#1.0j.00	
LANDSCAPE MATERIAL SUBTOTAL	\$ TOU, O LO LO LO	\$477,731.75	\$463,908.00	\$498,422.57	\$686,836.00	
MISCELLANEOUS	\$66,122.00	\$61,733.00	\$44,873.00	\$54,464.40	\$115,940.00	
######################################	\$61,020.00	\$76,445.00	\$65,181.00	\$63,760.00	\$52,943.00	
TOTAL CONTRACTOR BID	\$985,824.50	\$1,006,498.75	\$1,014,897.50	\$1,074,986.47	\$1,525,103.00	
NOTES						
Sunesis had math errors on the Excavation Subtotal amou They showed subtotal in both places as \$264,747. Correct	unts shown on Line Item B-Excavation subtotal is \$171,347; however, their	Subtotal as well as on the Bid SumrrTotal Contractor Bid IS correct at \$	mary Sheet on Line Item of the same r 1,525,103.	name.		
*1				BID SUMMARY         LONKARD CONSTRUCTION COMPANY         REGLER BLACKTOP INC.         EATON ASPHALT PAVING CO. INC.           DEMOLITION SUBTOTAL         \$37,000.00         \$41,000.00         \$64,150.00           EXCAVATION SUBTOTAL         \$50,072.50         \$48,828.50         \$100,291.00           EROSION CONTROL & RESTORATION SUBTOTAL         \$146,082.50         \$160,924.00         \$148,720.00           STORM SEWER SUBTOTAL         \$145,082.50         \$112,845.00         \$142,872.00           PAVEMENT SUBTOTAL         \$460,078.50         \$477,731.75         \$463,908.00           LANDSCAPE MATERIAL SUBTOTAL         \$460,078.50         \$477,731.75         \$463,908.00           NOTES         \$51,020.00         \$76,445.00         \$44,873.00           Sunesis had math errors on the Excavation Subtotal as well as on the Bid Summary Sheet on Line Item of the same         \$51,014,897.50           Sunesis had math errors on the Excavation Subtotal as well as on the Bid Summary Sheet on Line Item of the same         \$1,014,897.50	DEMOLITION SUBTOTAL   \$37,000,000   \$44,000,000   \$44,000,000   \$44,000,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$64,150,000   \$66,15	DEMOLITION SUBTOTAL   ST0,000.00   S44,828.50   S102,920.00   S102,920